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DRAFT CONCEPT DESIGN

1. DO NOT SCALE FROM THE DRAWINGS, LARGER SCALE DETAIL
DRAWINGS AND WRITTEN DIMENSIONS TAKE PREFERENCE.
DRAWINGS SHOULD BE READ IN CONJUNCTION WITH
SPECIFICATION NOTES AND SCHEDULE OF RATES

2. ANY DISCREPANCIES SHALL BE REFFERED TO COUNCILS
SUPERINTENDENT FOR A DECISION BEFORE PROCEEDING WITH THE
WORKS

3. SURVEY MARKS SHOWN SHALL BE RETAINED AT ALL TIMES
WHERE RETENTION IS NOT POSSIBLE THE SUPERINTENDENT MUST
BE NOTIFIED AND CONSENT RECEIVED PRIOR TO THEIR REMOVAL

4. PROTECT ALL EXISTING DRAINAGE OUTLETS , SERVICE PITS /
UTILITY FEATURES AND EXISTING TREES FROM ALL DEMOLITION
AND LANDSCAPE WORKS UNLESS DIRECTED OTHERWISE BY THE
SUPERINTENDENT

5. TRAFFIC AND PEDESTRIAN MANAGEMENT SEDIMENT AND
EROSION CONTROL AND TEMPORARY TREE PROTECTION
MEASURES SHALL BE UNDERTAKEN BY THE CONTRACTOR AS
SPECIFIED AND TO THE SATISFACTION OF THE SUPERINTENDENT

6. REMOVE ANY UNWANTED MATTER INCLUDING STONES
EXCEEDING 50MM, BUILDING RUBBISH AND WEEDS ETC.

7. THE CONTRACTOR SHALL MAINTAIN- SERVICES AND ALL
WEATHER ACCESS AT ALL TIMES TO THE ADJOINING PROPERTIES

8. THE CONTRACTOR SHALL NOT ENTER UPON NOR DO ANY WORK
WITHIN ADJACENT LANDS WITHOUT PRIOR WRITTEN PERMISSION
FROM THE LAND OWNER AND OR DIRECT INSTRUCTION FROM THE
SUPERINTENDENT

9.DAMAGE TO EXISTING PROPERTY SERVICES FENCES, TREES AND
OTHER ELEMENTS TO BE RETAINED SHALL BE RECTIFIED AT THE
CONTRACTORS EXPENSE. CONTACT SUPERINTENDENT
IMMEDIATELY

10. THE LOCATIONS OF SERVICES SHOWN ON THESE DRAWINGS
HAVE BEEN PLOTTED FROM DIAGRAMS PROVIDED BY SERVICE
AUTHORITIES THIS INFORMATION HAS BEEN PREPARED SOLELY FOR
THE AUTHORITYS OWN USE AND MAY NOT NECESSARILY BE
UPDATED OR ACCURATE.

11. COUNCILS CAPITAL PROJECTS SECTION DOES NOT GUARANTEE
THAT THE SERVICES INFORMATION SHOWN ON THESE DRAWINGS
SHOW MORE THAN THE PRESENCE OR ABSENCE OF SERVICES AND
WILL ACCEPT NO LIABILITY FOR INACCURACIES IN THE
INFORMATION SHOWN FROM ANY CAUSE WHATSOEVER

12. EROSION AND SEDIMENTATION CONTROL DEVICES SHALL BE
ACCORDING TO THE STANDARD RECOMMENDED BY NSW
DEPARTMENT OF HOUSING 'BLUE BOOK'.
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**Notice**

A number of locations in the City of Parramatta local government area were previously identified in 2009 by the NSWGovernment's Department of Environment, Climate Change and Water as areas that are known, or suspected, to be sites

where asbestos waste materials were disposed of by James Hardie Industries. These 'legacy sites' were identified in reportsreleased by the Department of Environment, Climate Change and Water in 2009/10, entitled 'James Hardie Asbestos WasteContamination Legacy'("James Hardie Legacy Report"). A copy of that James Hardie Legacy Report is available here:http://www.epa.nsw.gov.au/clm/jameshardie.htm

In some instances, asbestos materials (both friable and non friable) have been identified in the soils of lands adjacent to, or inthe vicinity of, these legacy sites - for example, nature strips, roads, & road related areas. Persons carrying out excavation ofland adjacent to, or in vicinity of, legacy sites should exercise appropriate caution, and have plans in place for safety andproperly dealing with any asbestos encountered throughout works in the area.

Information specific to the Parramatta area can be found commencing at page 39 here:

http://www.epa.nsw.gov.au/resources/clm/JamesHardie/120919JamesHardieReportAtt3.pdfFor further information about James Hardie legacy sites please contact Council on 98065050, or the NSW EPA on 131555
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EXISTING FEATURES

EXISTING GROUNDSKEEPER SHED1
EXISTING CRICKET NETS2

LEGEND

4

PROPOSED OUTDOOR FITNESS STATIONS

3 EXISTING CHILDCARE CENTRE

EXISTING COMMUNITY AND GATHERING SPACE

EXISTING AMMENITIES BUILDING

GENERAL
SITE BOUNDARY

a
GOAL AREA AT EACH END
THEY THEN HAVE AN ADDITIONAL 5-10m IN
TYPICAL RUGBY FIELDS ARE 100m L x 70m W.

b
GOALS AT EACH END.
100m L x 62m W. THE FIELD ALSO HAS 5-6m IN
SOMERVILLE PARK EXISTING RUGBY FIELD IS

c
2.4-2.8m W
TYPICAL CRICKET WICKETS ARE 25-28m L x

d
IS 27m L X 2.5m W
SOMERVILLE PARK EXISTING CRICKET WICKET

SOMERVILLE PARK - PLAYGROUND, CIRCUIT

PATH AND SURROUNDS

BLAXLAND ROAD, EASTWOOD

ESTIMATE OF COSTS

CITY OF PARRAMATTA - CITY SERVICES - CITY ASSETS AND ENVIRONMENT - CAPITAL PROJECTS

Plan number 17639

Date 43466

a. Quantities shown are indicative only and must not be wholly relied upon by the Contractor.

b. The Contractor is to satisfy themselves with regard to the quantities required to undertake all of the works as indicated on the drawings and specifications.

c. All amendments and other works required to undertake all of the works indicated on the drawings and specifications are to be shown on this Schedule of Rates.

ITEM DESCRIPTION QUANTITY UNIT RATE TOTAL

1.00 PRELIMINARIES
Note: Setting out the works shall be undertaken by a registered Surveyor under the control

of the Contractor. Any discrepancy, ambiguity, or error within the survey or Documents

identified by the Contractor shall be referred in writing to the Superintendent

1.1a

Preparation, submission to Council for approval of Site Preliminaries Plan as specified for

the duration of the contract. Refer to Specification Notes. 1 Item $1,000.00 $1,000.00

1.2a
Implementation and maintenance of Council approved Site Preliminaries Plan. Refer to

Specification Notes.
1 Item $5,000.00 $5,000.00

1.3a Supply and install project signage (BY OTHERS). Refer to Specification Notes. 4 No. $50.00 200.00

1.4a
Preparation, submission to Council for approval of Traffic and Pedestrian Control Plan as

specified for the duration of the contract. Refer to Specification Notes.
1 Item $1,000.00 $1,000.00

1.5a
Implementation and maintenance of Council approved Traffic and Pedestrian Control Plan.

Refer to Specification Notes.
1 Item $20,000.00 $20,000.00

1.6a

Preparation, submission to Council for approval of Erosion and Sedimentation Control Plan

as specified for the duration of the contract. Refer to Specification Notes. 1 Item $1,000.00 $1,000.00

1.7a
Implementation and maintenance of Council approved Erosion and Sedimentation Control

Plan. Refer to Specification Notes.
1 Item $5,000.00 $5,000.00

SUBTOTAL $33,200.00

2.00 SALVAGING, DEMOLITION AND SITE CLEARANCE

2.1 Salvage and store for reuse on site existing seats. Refer to Specification Notes. 4 No. $100.00 $400.00

2.2

Remove existing remembrance tree. Remove demolition/excavation material from site. Refer

to Specification Notes. 1 Item. $400.00 $400.00

2.3

Demolish and remove existing softfall surfacing including 100mm depth base course

material. Remove demolition/excavation from site. Refer to Specification Notes.
187.402 m2 $40.00 $7,496.07

2.4

Demolish and remove existing playground aluminum fencing including gates and concrete

footings. Remove demolition/excavation material from site. Refer to Specification Notes.
54.001 Lin.m $30.00 $1,620.02

2.5

Demolish and remove existing cricket pitch including concrete slab and base course

materials. Remove demolition/excavation material from site. Refer to Specification Notes.
69.382 m2 $40.00 $2,775.27

2.6

Demolish and remove existing galvanised chainmesh fence including concrete footings.

Remove demolition material from site. Refer to Specification Notes.
72.116 m2 $30.00 $2,163.48

2.7

Demolish and remove existing car park asphalt pavement including concrete edging/kerbing

and base course material.  Remove demolition/excavation material from site. Refer to

Specification Notes. 243.965 m2 $60.00 $14,637.88

2.8

Demolish and remove existing play equipment including concrete footings and any

associated edging and pavements. Remove demolition/excavation material from site. Refer

to Specification Notes. 1 Item. $3,000.00 $3,000.00

SUBTOTAL $32,492.72

3.00 EXCAVATION, EARTHWORKS AND REGRADING

3.1

Excavate, regrade, cut, fill, bench and compact over entire site to suit proposed levels and

works. Salvage and stockpile on site for reuse excess clean fill not required for benching

works. Confirm on site with Superintendent. Refer to Specification Notes 2000 m2 $50.00 $100,000.00

NOTE - Refer to Consultants Documentation, Details and Specification Notes for required

excavation depths to allow for proposed itemised works.

3.2

Reuse salvaged clean site excavation material stockpiled from regrading works as filling

material to form proposed earth mounds in garden beds at max.1:4 grade and turf areas at

maximum 1:6 grade as shown on 'Earthworks and Regrading Plan'. Spread and lightly

compact salvaged material in layers not exceeding 100mm depth as specified. Confirm final

location, extent and shape of mounds on site with Council's Landscape Architect and

Superintendent prior to turfing and planting. Refer to Details and Specification Notes.

TBC m3

Note: It is Council's intent to reuse all excavation material onsite. Excess excavation material

not required or deemed unsuitable for reuse onsite by Council will be disposed of off site at

an EPA approved tipping site. Payments will be made on weighbridge dockets only at the

rate provided by tenderer in 'Appendix A' of this Schedule of Rates. Confirm onsite with

Council's Landscape Architect and Superintendent once site regrading works and mounding

have been completed and prior to removal of any excavation material from site.

SUBTOTAL $100,000.00

4.00 HARDWORKS

4.1

Supply and install 125mm depth reinforced plain concrete pavement. Includes compaction,

subgrade preparation, base course,  concrete, animal stamp imprints, reinforcement,

formwork, joints and finishes. Refer to Details and Specification Notes.

1615.901 m2 $120.00 $193,908.11

4.2

Supply and install 200mm wide reinforced flush plain concrete edge. Includes compaction,

subgrade preparation, base course, concrete, reinforcement, formwork, joints and finishes.

Refer to Details and Specification Notes.

103.159 Lin.m. $120.00 $12,379.14

4.3
Supply and install 3mm wide x 150mm depth duragal steel edge. Refer to Details and

Specification Notes.
140.421 Lin.m. $60.00 $8,425.25

4.4

Supply and install 1.5m wide plain concrete kerb ramp including 500mm width road

pavement restoration. Includes subgrade preparation, base course, compaction, formwork,

concrete, asphaltic concrete, joints and finishes. Refer to CoP Standard Detail DS4, DS1

'Notes' and Specification Notes.

0 No. $1,500.00 $0.00

4.5

Supply and install 150mm high concrete kerb and gutter including 500mm wide road

pavement restoration. Includes subgrade preparation, base course, compaction, formwork,

reinforcement, dowels, concrete, asphaltic concrete, joints and finishes. Refer to CoP

Standard Drawing DS1 'Type 1', DS1 'Notes' and Specification Notes.

0 Lin.m. $250.00 $0.00

4.6

Supply and install 400mm wide x varied height plain concrete retaining wall / free standing

wall / terracing. Includes subgrade preparation, base course, footings, reinforcement,

formwork, backfilling, compaction, joints and finishes. Refer to Details and Specification

Notes.

0 Lin.m. $1,000.00 $0.00

4.7

Supply and install 2,000 x 500 x 500mm split faced 'Class A' sandstone blocks. Includes

subgrade preparation, base course and compaction. Refer to Details and Specification

Notes.

0 Lin.m. $0.00

4.8

Supply and install min.100mm depth DGB20 base course material for proposed playground

softfall safety surfacing and amphitheatre synthetic grass. Includes subgrade preparation,

DGB20 and compaction. Refer to Details and Specification Notes.

367.869 m3 $150.00 $55,180.42

Note: The Contractor shall finish DGB20 90mm below finished surface levels to allow for

placement of rubber softfall and 15mm to allow for placement of synthetic grass with 19mm

pile. Co-ordinate, liaise and co-operate with the softfall installer for site access, delivery and

time frames and ensure DGB20 base levels for wetpour rubber and synthetic grass are

correct.

4.10

Supply and install min.40mm depth AC10 asphaltic concrete resheet/overlay to suit levels of

proposed carpark works. Includes compaction, preparation and finishes. Refer to

Longitudinal and Cross Sections, Details and Specification Notes.

278.83 m2 $260.00 $72,495.89

4.11
Supply and install 80mm depth cement stabilised decomposed granite pavement. Refer to

Details and Specification Notes.
0 m2 $150.00 $0.00

4.12 Supply and install elevated walkway pavement. Refer to Details and Specification Notes. 38.561 m2 $0.00

4.13 Supply and install 500mm wide Gabion Baskets. Refer to Details and Specification Notes. 15.393 m2 $0.00

SUBTOTAL $414,884.70

5.00 PLAY AND FITNESS EQUIPMENT AND SOFTFALL SURFACING
5.1 Supply and install play equipment. Refer to Specification Notes (BY OTHERS). 1 Item. $750,000.00 $750,000.00

5.2

Supply and install 90mm depth (total) coloured wetpour rubber softfall safety surfacing to

proposed playground and fitness areas. Includes grading as required, crusher dust, recycled

rubber underlay and wetpour rubber safety surface. Refer to Details and Specification Notes

(BY OTHERS).

367.869 m2 $170.00 $62,537.80

5.3 Supply and install fitness equipment. Refer to Specification Notes (BY OTHERS). 27 Item. $15,000.00 $405,000.00

5.5
Supply and install 150mm depth (total) organic mulch as playground safety surfacing.

Includes grading as required. Refer to Details and Specification Notes (BY OTHERS).
0 m2 $30.00 $0.00

SUBTOTAL $1,217,537.80

6.00 FURNITURE AND FIXTURES
6.1 Supply and install surface mounted seat unit. Refer to Details and Specification Notes. Item.

6.2
Supply and install 240L 'wheelie bin' into surface mounted bin enclosure unit. Refer to

Details and Specification Notes.
Item.

6.3
Supply and install 2.0m wide elevated walkway structure. Includes  frame, decking slats, kick

rails, all fixings, joints and finishes. Refer to Details and Specification notes.
Item.

SUBTOTAL $100,000.00

7.00 IRRIGATION AND HYDRAULICS

7.1

Supply and install irrigation system in full accordance with consultants documentation

package. Includes all excavation, backfilling, irrigation works, solar system, balance tanks

including associated overflow drainage system, submersible pump, controller and

connections to ensure irrigation system and balance tanks are fully operational. Refer to

Consultant's Drawings, Schedules and Specifications.

1 Item.

7.2

Supply, install and connect new 40mm underground polypipe water service utility line with

traceable rod and backflow prevention valve from existing water meter around perimeter of

park. Refer to Hydraulic and Drainage Plan and Specification Notes.

Lin.m.

7.3

Supply, install and connect new 25mm underground polypipe water service utility line with

traceable rod from proposed 40mm service line to proposed park hydraulic infrastructure.

Refer to Hydraulic and Drainage Plan and Specification Notes

Lin.m.

7.4

Supply and install brass maintenance tap with removable handle and composite tap stand

including concrete footing. Connect tap to 25mm underground polypipe water service utility

line and ensure tap is fully operational. Refer to Details and Specification Notes.

No.

7.5

Supply and install drinking fountain with dog bowl including concrete footing. Connect

drinking fountain to 25mm underground polypipe water service utility line and ensure

drinking fountain is fully operational. Refer to Details and Specification Notes.

1 No.

7.6

Supply and install accessible drinking fountain with refill station  to manufacturers

specifications. Connect drinking fountain with refill station to 25mm underground water

service utility line and ensure drinking fountain with refill station is fully operational. Refer to

Details and Specification Notes.

1 No.

7.7

Connect, supply and install 100mm diameter uPVC private sewer service line from proposed

amenities building to existing sewer line. Includes but not limited to any required service

utility provider approvals, excavation, laying of pipe, installation of connection points,

connections and backfilling works in full accordance with service authorities specifications to

ensure sewer works are fully operational. Refer to Specifications.

Lin.m.

SUBTOTAL $50,000.00

8.00 DRAINAGE
Note: Drainage items for 'Stage' included in Item 6.13, 'Amenities Building' included in Item

4.15.2, 'Irrigation' included in Item 7.1, 'Skate Park' included in Item 4.14 and 'Multi-use

Sports Court' included in Item 4.13.

8.1

Supply and install precast concrete letterbox overflow drainage pit with standard galvanised

steel grate to base of drainage swale. Includes excavation and backfilling works. Refer to

CoP Standard Drawing DS27  'Sheet 2' and Specification Notes.

No.

8.2

Supply and install 375mm diameter concrete drainage pipe connecting proposed letterbox

pits to existing drainage pits. Includes excavation and backfilling works. Ensure drainage

pipe has min.1% fall towards outlet. Refer to CoP Standard Drawing DS37  'Sheet 1' and

Specification Notes.

Lin.m.

8.3
Supply and install heavy duty concrete lid to suit existing drainage pit adjacent Manildra

Avenue frontage. Refer to Specification Notes.
No.

SUBTOTAL

9.00 SOFTWORKS

9.1
Supply and install 500 - 1,200mm nominal size random form sandstone boulder . Refer to

Details and Specification Notes.
27 No.

9.2
Cultivate/rotary hoe existing site soil to min.200mm depth prior to planting. Hand excavate

around existing tree roots. Refer to Details and Specification Notes.
m2

9.3
Install 25L trees including 3 x timber stakes and hessian ties.. Refer to Plant Schedule,

Details and Specification Notes.
No.

9.4
Install 75L trees including 3 x timber stakes and hessian ties.. Refer to Plant Schedule,

Details and Specification Notes.
No.

9.5
Install 100L trees including 3 x timber stakes and hessian ties.. Refer to Plant Schedule,

Details and Specification Notes.
No.

9.6 Install 200L trees. Refer to Plant Schedule, Details and Specification Notes. No.

9.7 Install 400L trees. Refer to Plant Schedule, Details and Specification Notes. No.

9.8
Supply and deliver tubestock pot sized plants. Refer to Plant Schedule, Details and

Specification Notes.
No.

9.9
Supply, deliver and install 140mm pot sized plants. Refer to Plant Schedule, Details and

Specification Notes.
No.

9.10
Supply, deliver and install 200mm pot sized plants. Refer to Plant Schedule, Details and

Specification Notes.
No.

9.11
Supply and install min.100mm depth leaf litter mulch. Refer to Details and Specification

Notes.
No.

9.12
Supply and install min.50mm depth crushed sandstone mulch. Refer to Details and

Specification Notes.
No.

9.13
Supply and install min.50mm depth turf underlay. Lightly compact to minimise voids and

depressions. Refer to Details and Specification Notes.
No.

9.14
Supply and install Winter Green Couch turf. Lightly roll turf to minimise voids and

depressions. Refer to Details and Specification Notes.
No.

Creek ecological restoration works (planting and stabilisation, riparian works). m2 $150,000.00

SUBTOTAL $189,823.00

10.00 LIGHTING AND ELECTRICAL

10.1

Supply and install all electrical works in full accordance with consultants documentation

package. Includes but not limited to any required service utility provider approvals,

excavation, underground conduit, switchboards, switchboard upgrade, power outlets

including bollards as detailed, cabling, connections and backfilling works  to ensure all

electrical works and infrastructure are fully operational. Refer to Consultant's Drawings,

Schedules and Specifications.

1 Item.

10.2

Supply and install light pole hold down bolts and footings in full accordance with consultants

documentation package and suppliers specifications. Includes excavation, concrete footing,

hold down bolts and backfilling works. Refer to Consultant's Drawings, Schedules and

Specifications.

No.

10.3

Supply and install powder coated light pole with arm outreach in full accordance with

consultants documentation package. Refer to Consultant's Drawings, Schedules and

Specifications.

No.

10.4

Supply and install all light pole luminaires and lamps in full accordance with consultants

documentation package. Includes cabling and connections to ensure light poles are fully

operational. Refer to Consultant's Drawings, Schedules and Specifications.

Item.

10.5

Supply and install entry wall in ground up lights including concrete encasement in full

accordance with consultants documentation package. Refer to Consultant's Drawings,

Schedules and Specifications.

Item.

SUBTOTAL $750,000.00

11.00 SIGNAGE AND LINEMARKING

11.1

Supply and apply 100mm wide white waterborne line marking paint to carpark to meet

Australian Standards. Refer to Signage and Line marking Plan, RMS Standards and

Specification Notes.

Lin.m.

11.2
Supply and apply blue and white waterborne painted disabled logo to carpark. Refer to

Signage and Line marking Plan, RMS Standards and Specification Notes.
Item.

11.3
Supply and install park regulatory signage to City of Parramatta branding specifications.

Refer to Signage and Line marking Plan and Specification Notes (BY OTHERS).
No.

11.4

Supply and install disabled parking sign to meet Australian and RMS Standards. Refer to

Signage and Line marking Plan, RMS Standards, Cop Standard Drawing DS11, DS11B and

Specification Notes.

No.

SUBTOTAL $40,000.00

12.00 MAINTENANCE

12.1 Undertake Hardworks and Softworks Maintenance Period. Refer to Specification Notes. 12 Weeks
$1,000.00 $12,000.00

12.2 Proffessional Photography of project post completion of softworks maintenance period. 1 Item. $2,000.00 $2,000.00

5

PROPOSED FEATURES

PROPOSED MULTI USE COURT

PROPOSED PLAYGROUND

IMPROVEMENT OF EXISTING RIPARIAN AREA

UPGRADED MAINTENANCE VEHICLE GATE

ADDITIONAL CARPARKING

7
8
9
10
11

NEW CONCRETE PATH CONNECTION FROM PEARL AVENUE12
PROPOSED CONCRETE CIRCUIT PATH13
UPGRADED SPORTSFIELD LIGHTING TO IMPROVE LIGHTING LEVELS14

15
RE-ALIGNED RUGBY FIELD AND TRAINING FIELD16
RE-ALIGNED CRICKET PITCH17

EXISTING PRIVATE RESIDENCES6
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ACCORDING TO THE STANDARD RECOMMENDED BY NSW
DEPARTMENT OF HOUSING 'BLUE BOOK'.
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EXISTING FEATURES

EXISTING GROUNDSKEEPER SHED1
EXISTING CRICKET NETS2

LEGEND

4

PROPOSED OUTDOOR FITNESS STATIONS

3 EXISTING CHILDCARE CENTRE

EXISTING COMMUNITY AND GATHERING SPACE

EXISTING AMMENITIES BUILDING

GENERAL
SITE BOUNDARY

a
GOAL AREA AT EACH END
THEY THEN HAVE AN ADDITIONAL 5-10m IN
TYPICAL RUGBY FIELDS ARE 100m L x 70m W.

b
GOALS AT EACH END.
100m L x 62m W. THE FIELD ALSO HAS 5-6m IN
SOMERVILLE PARK EXISTING RUGBY FIELD IS

c
2.4-2.8m W
TYPICAL CRICKET WICKETS ARE 25-28m L x

d
IS 27m L X 2.5m W
SOMERVILLE PARK EXISTING CRICKET WICKET

SOMERVILLE PARK - PLAYGROUND, CIRCUIT

PATH AND SURROUNDS
BLAXLAND ROAD, EASTWOOD

ESTIMATE OF COSTS

CITY OF PARRAMATTA - CITY SERVICES - CITY ASSETS AND ENVIRONMENT - CAPITAL PROJECTS

Plan number 17639

Date 43466

a. Quantities shown are indicative only and must not be wholly relied upon by the Contractor.

b. The Contractor is to satisfy themselves with regard to the quantities required to undertake all of the works as indicated on the drawings and specifications.

c. All amendments and other works required to undertake all of the works indicated on the drawings and specifications are to be shown on this Schedule of Rates.

ITEM DESCRIPTION QUANTITY UNIT RATE TOTAL

1.00 PRELIMINARIES
Note: Setting out the works shall be undertaken by a registered Surveyor under the control

of the Contractor. Any discrepancy, ambiguity, or error within the survey or Documents

identified by the Contractor shall be referred in writing to the Superintendent

1.1a

Preparation, submission to Council for approval of Site Preliminaries Plan as specified for

the duration of the contract. Refer to Specification Notes. 1 Item $1,000.00 $1,000.00

1.2a
Implementation and maintenance of Council approved Site Preliminaries Plan. Refer to

Specification Notes.
1 Item $5,000.00 $5,000.00

1.3a Supply and install project signage (BY OTHERS). Refer to Specification Notes. 4 No. $50.00 200.00

1.4a
Preparation, submission to Council for approval of Traffic and Pedestrian Control Plan as

specified for the duration of the contract. Refer to Specification Notes.
1 Item $1,000.00 $1,000.00

1.5a
Implementation and maintenance of Council approved Traffic and Pedestrian Control Plan.

Refer to Specification Notes.
1 Item $20,000.00 $20,000.00

1.6a

Preparation, submission to Council for approval of Erosion and Sedimentation Control Plan

as specified for the duration of the contract. Refer to Specification Notes. 1 Item $1,000.00 $1,000.00

1.7a
Implementation and maintenance of Council approved Erosion and Sedimentation Control

Plan. Refer to Specification Notes.
1 Item $5,000.00 $5,000.00

SUBTOTAL $33,200.00

2.00 SALVAGING, DEMOLITION AND SITE CLEARANCE

2.1 Salvage and store for reuse on site existing seats. Refer to Specification Notes. 4 No. $100.00 $400.00

2.2

Remove existing remembrance tree. Remove demolition/excavation material from site. Refer

to Specification Notes. 1 Item. $400.00 $400.00

2.3

Demolish and remove existing softfall surfacing including 100mm depth base course

material. Remove demolition/excavation from site. Refer to Specification Notes.
187.402 m2 $40.00 $7,496.07

2.4

Demolish and remove existing playground aluminum fencing including gates and concrete

footings. Remove demolition/excavation material from site. Refer to Specification Notes.
54.001 Lin.m $30.00 $1,620.02

2.5

Demolish and remove existing cricket pitch including concrete slab and base course

materials. Remove demolition/excavation material from site. Refer to Specification Notes.
69.382 m2 $40.00 $2,775.27

2.6

Demolish and remove existing galvanised chainmesh fence including concrete footings.

Remove demolition material from site. Refer to Specification Notes.
72.116 m2 $30.00 $2,163.48

2.7

Demolish and remove existing car park asphalt pavement including concrete edging/kerbing

and base course material.  Remove demolition/excavation material from site. Refer to

Specification Notes. 243.965 m2 $60.00 $14,637.88

2.8

Demolish and remove existing play equipment including concrete footings and any

associated edging and pavements. Remove demolition/excavation material from site. Refer

to Specification Notes. 1 Item. $3,000.00 $3,000.00

SUBTOTAL $32,492.72

3.00 EXCAVATION, EARTHWORKS AND REGRADING

3.1

Excavate, regrade, cut, fill, bench and compact over entire site to suit proposed levels and

works. Salvage and stockpile on site for reuse excess clean fill not required for benching

works. Confirm on site with Superintendent. Refer to Specification Notes 2000 m2 $50.00 $100,000.00

NOTE - Refer to Consultants Documentation, Details and Specification Notes for required

excavation depths to allow for proposed itemised works.

3.2

Reuse salvaged clean site excavation material stockpiled from regrading works as filling

material to form proposed earth mounds in garden beds at max.1:4 grade and turf areas at

maximum 1:6 grade as shown on 'Earthworks and Regrading Plan'. Spread and lightly

compact salvaged material in layers not exceeding 100mm depth as specified. Confirm final

location, extent and shape of mounds on site with Council's Landscape Architect and

Superintendent prior to turfing and planting. Refer to Details and Specification Notes.

TBC m3

Note: It is Council's intent to reuse all excavation material onsite. Excess excavation material

not required or deemed unsuitable for reuse onsite by Council will be disposed of off site at

an EPA approved tipping site. Payments will be made on weighbridge dockets only at the

rate provided by tenderer in 'Appendix A' of this Schedule of Rates. Confirm onsite with

Council's Landscape Architect and Superintendent once site regrading works and mounding

have been completed and prior to removal of any excavation material from site.

SUBTOTAL $100,000.00

4.00 HARDWORKS

4.1

Supply and install 125mm depth reinforced plain concrete pavement. Includes compaction,

subgrade preparation, base course,  concrete, animal stamp imprints, reinforcement,

formwork, joints and finishes. Refer to Details and Specification Notes.

1615.901 m2 $120.00 $193,908.11

4.2

Supply and install 200mm wide reinforced flush plain concrete edge. Includes compaction,

subgrade preparation, base course, concrete, reinforcement, formwork, joints and finishes.

Refer to Details and Specification Notes.

103.159 Lin.m. $120.00 $12,379.14

4.3
Supply and install 3mm wide x 150mm depth duragal steel edge. Refer to Details and

Specification Notes.
140.421 Lin.m. $60.00 $8,425.25

4.4

Supply and install 1.5m wide plain concrete kerb ramp including 500mm width road

pavement restoration. Includes subgrade preparation, base course, compaction, formwork,

concrete, asphaltic concrete, joints and finishes. Refer to CoP Standard Detail DS4, DS1

'Notes' and Specification Notes.

0 No. $1,500.00 $0.00

4.5

Supply and install 150mm high concrete kerb and gutter including 500mm wide road

pavement restoration. Includes subgrade preparation, base course, compaction, formwork,

reinforcement, dowels, concrete, asphaltic concrete, joints and finishes. Refer to CoP

Standard Drawing DS1 'Type 1', DS1 'Notes' and Specification Notes.

0 Lin.m. $250.00 $0.00

4.6

Supply and install 400mm wide x varied height plain concrete retaining wall / free standing

wall / terracing. Includes subgrade preparation, base course, footings, reinforcement,

formwork, backfilling, compaction, joints and finishes. Refer to Details and Specification

Notes.

0 Lin.m. $1,000.00 $0.00

4.7

Supply and install 2,000 x 500 x 500mm split faced 'Class A' sandstone blocks. Includes

subgrade preparation, base course and compaction. Refer to Details and Specification

Notes.

0 Lin.m. $0.00

4.8

Supply and install min.100mm depth DGB20 base course material for proposed playground

softfall safety surfacing and amphitheatre synthetic grass. Includes subgrade preparation,

DGB20 and compaction. Refer to Details and Specification Notes.

367.869 m3 $150.00 $55,180.42

Note: The Contractor shall finish DGB20 90mm below finished surface levels to allow for

placement of rubber softfall and 15mm to allow for placement of synthetic grass with 19mm

pile. Co-ordinate, liaise and co-operate with the softfall installer for site access, delivery and

time frames and ensure DGB20 base levels for wetpour rubber and synthetic grass are

correct.

4.10

Supply and install min.40mm depth AC10 asphaltic concrete resheet/overlay to suit levels of

proposed carpark works. Includes compaction, preparation and finishes. Refer to

Longitudinal and Cross Sections, Details and Specification Notes.

278.83 m2 $260.00 $72,495.89

4.11
Supply and install 80mm depth cement stabilised decomposed granite pavement. Refer to

Details and Specification Notes.
0 m2 $150.00 $0.00

4.12 Supply and install elevated walkway pavement. Refer to Details and Specification Notes. 38.561 m2 $0.00

4.13 Supply and install 500mm wide Gabion Baskets. Refer to Details and Specification Notes. 15.393 m2 $0.00

SUBTOTAL $414,884.70

5.00 PLAY AND FITNESS EQUIPMENT AND SOFTFALL SURFACING
5.1 Supply and install play equipment. Refer to Specification Notes (BY OTHERS). 1 Item. $750,000.00 $750,000.00

5.2

Supply and install 90mm depth (total) coloured wetpour rubber softfall safety surfacing to

proposed playground and fitness areas. Includes grading as required, crusher dust, recycled

rubber underlay and wetpour rubber safety surface. Refer to Details and Specification Notes

(BY OTHERS).

367.869 m2 $170.00 $62,537.80

5.3 Supply and install fitness equipment. Refer to Specification Notes (BY OTHERS). 27 Item. $15,000.00 $405,000.00

5.5
Supply and install 150mm depth (total) organic mulch as playground safety surfacing.

Includes grading as required. Refer to Details and Specification Notes (BY OTHERS).
0 m2 $30.00 $0.00

SUBTOTAL $1,217,537.80

6.00 FURNITURE AND FIXTURES
6.1 Supply and install surface mounted seat unit. Refer to Details and Specification Notes. Item.

6.2
Supply and install 240L 'wheelie bin' into surface mounted bin enclosure unit. Refer to

Details and Specification Notes.
Item.

6.3
Supply and install 2.0m wide elevated walkway structure. Includes  frame, decking slats, kick

rails, all fixings, joints and finishes. Refer to Details and Specification notes.
Item.

SUBTOTAL $100,000.00

7.00 IRRIGATION AND HYDRAULICS

7.1

Supply and install irrigation system in full accordance with consultants documentation

package. Includes all excavation, backfilling, irrigation works, solar system, balance tanks

including associated overflow drainage system, submersible pump, controller and

connections to ensure irrigation system and balance tanks are fully operational. Refer to

Consultant's Drawings, Schedules and Specifications.

1 Item.

7.2

Supply, install and connect new 40mm underground polypipe water service utility line with

traceable rod and backflow prevention valve from existing water meter around perimeter of

park. Refer to Hydraulic and Drainage Plan and Specification Notes.

Lin.m.

7.3

Supply, install and connect new 25mm underground polypipe water service utility line with

traceable rod from proposed 40mm service line to proposed park hydraulic infrastructure.

Refer to Hydraulic and Drainage Plan and Specification Notes

Lin.m.

7.4

Supply and install brass maintenance tap with removable handle and composite tap stand

including concrete footing. Connect tap to 25mm underground polypipe water service utility

line and ensure tap is fully operational. Refer to Details and Specification Notes.

No.

7.5

Supply and install drinking fountain with dog bowl including concrete footing. Connect

drinking fountain to 25mm underground polypipe water service utility line and ensure

drinking fountain is fully operational. Refer to Details and Specification Notes.

1 No.

7.6

Supply and install accessible drinking fountain with refill station  to manufacturers

specifications. Connect drinking fountain with refill station to 25mm underground water

service utility line and ensure drinking fountain with refill station is fully operational. Refer to

Details and Specification Notes.

1 No.

7.7

Connect, supply and install 100mm diameter uPVC private sewer service line from proposed

amenities building to existing sewer line. Includes but not limited to any required service

utility provider approvals, excavation, laying of pipe, installation of connection points,

connections and backfilling works in full accordance with service authorities specifications to

ensure sewer works are fully operational. Refer to Specifications.

Lin.m.

SUBTOTAL $50,000.00

8.00 DRAINAGE
Note: Drainage items for 'Stage' included in Item 6.13, 'Amenities Building' included in Item

4.15.2, 'Irrigation' included in Item 7.1, 'Skate Park' included in Item 4.14 and 'Multi-use

Sports Court' included in Item 4.13.

8.1

Supply and install precast concrete letterbox overflow drainage pit with standard galvanised

steel grate to base of drainage swale. Includes excavation and backfilling works. Refer to

CoP Standard Drawing DS27  'Sheet 2' and Specification Notes.

No.

8.2

Supply and install 375mm diameter concrete drainage pipe connecting proposed letterbox

pits to existing drainage pits. Includes excavation and backfilling works. Ensure drainage

pipe has min.1% fall towards outlet. Refer to CoP Standard Drawing DS37  'Sheet 1' and

Specification Notes.

Lin.m.

8.3
Supply and install heavy duty concrete lid to suit existing drainage pit adjacent Manildra

Avenue frontage. Refer to Specification Notes.
No.

SUBTOTAL

9.00 SOFTWORKS

9.1
Supply and install 500 - 1,200mm nominal size random form sandstone boulder . Refer to

Details and Specification Notes.
27 No.

9.2
Cultivate/rotary hoe existing site soil to min.200mm depth prior to planting. Hand excavate

around existing tree roots. Refer to Details and Specification Notes.
m2

9.3
Install 25L trees including 3 x timber stakes and hessian ties.. Refer to Plant Schedule,

Details and Specification Notes.
No.

9.4
Install 75L trees including 3 x timber stakes and hessian ties.. Refer to Plant Schedule,

Details and Specification Notes.
No.

9.5
Install 100L trees including 3 x timber stakes and hessian ties.. Refer to Plant Schedule,

Details and Specification Notes.
No.

9.6 Install 200L trees. Refer to Plant Schedule, Details and Specification Notes. No.

9.7 Install 400L trees. Refer to Plant Schedule, Details and Specification Notes. No.

9.8
Supply and deliver tubestock pot sized plants. Refer to Plant Schedule, Details and

Specification Notes.
No.

9.9
Supply, deliver and install 140mm pot sized plants. Refer to Plant Schedule, Details and

Specification Notes.
No.

9.10
Supply, deliver and install 200mm pot sized plants. Refer to Plant Schedule, Details and

Specification Notes.
No.

9.11
Supply and install min.100mm depth leaf litter mulch. Refer to Details and Specification

Notes.
No.

9.12
Supply and install min.50mm depth crushed sandstone mulch. Refer to Details and

Specification Notes.
No.

9.13
Supply and install min.50mm depth turf underlay. Lightly compact to minimise voids and

depressions. Refer to Details and Specification Notes.
No.

9.14
Supply and install Winter Green Couch turf. Lightly roll turf to minimise voids and

depressions. Refer to Details and Specification Notes.
No.

Creek ecological restoration works (planting and stabilisation, riparian works). m2 $150,000.00

SUBTOTAL $189,823.00

10.00 LIGHTING AND ELECTRICAL

10.1

Supply and install all electrical works in full accordance with consultants documentation

package. Includes but not limited to any required service utility provider approvals,

excavation, underground conduit, switchboards, switchboard upgrade, power outlets

including bollards as detailed, cabling, connections and backfilling works  to ensure all

electrical works and infrastructure are fully operational. Refer to Consultant's Drawings,

Schedules and Specifications.

1 Item.

10.2

Supply and install light pole hold down bolts and footings in full accordance with consultants

documentation package and suppliers specifications. Includes excavation, concrete footing,

hold down bolts and backfilling works. Refer to Consultant's Drawings, Schedules and

Specifications.

No.

10.3

Supply and install powder coated light pole with arm outreach in full accordance with

consultants documentation package. Refer to Consultant's Drawings, Schedules and

Specifications.

No.

10.4

Supply and install all light pole luminaires and lamps in full accordance with consultants

documentation package. Includes cabling and connections to ensure light poles are fully

operational. Refer to Consultant's Drawings, Schedules and Specifications.

Item.

10.5

Supply and install entry wall in ground up lights including concrete encasement in full

accordance with consultants documentation package. Refer to Consultant's Drawings,

Schedules and Specifications.

Item.

SUBTOTAL $750,000.00

11.00 SIGNAGE AND LINEMARKING

11.1

Supply and apply 100mm wide white waterborne line marking paint to carpark to meet

Australian Standards. Refer to Signage and Line marking Plan, RMS Standards and

Specification Notes.

Lin.m.

11.2
Supply and apply blue and white waterborne painted disabled logo to carpark. Refer to

Signage and Line marking Plan, RMS Standards and Specification Notes.
Item.

11.3
Supply and install park regulatory signage to City of Parramatta branding specifications.

Refer to Signage and Line marking Plan and Specification Notes (BY OTHERS).
No.

11.4

Supply and install disabled parking sign to meet Australian and RMS Standards. Refer to

Signage and Line marking Plan, RMS Standards, Cop Standard Drawing DS11, DS11B and

Specification Notes.

No.

SUBTOTAL $40,000.00

12.00 MAINTENANCE

12.1 Undertake Hardworks and Softworks Maintenance Period. Refer to Specification Notes. 12 Weeks
$1,000.00 $12,000.00

12.2 Proffessional Photography of project post completion of softworks maintenance period.
1 Item.

$2,000.00 $2,000.00

12.2 Post project evaluation report
1 Item.

$1,500.00 $1,500.00

SUBTOTAL $15,500.00

13.00 SURVEY
Note: Setting out the works shall be undertaken by a registered Surveyor under the control

of the Contractor. Any discrepancy, ambiguity, or error within the survey or Documents

identified by the Contractor shall be referred in writing to the Superintendent. The Contractor

shall supply a certificate stating that the set out conforms to the Drawings.

13.1

The Contractor shall submit one A1 size hard copy set, and one digital copy set on CD of

Work as Executed (WAE) drawings showing the locations of all approved items

incorporated, modified or altered in the works including all services. The Work as Executed

drawings shall be prepared by a Registered Surveyor and submitted at the conclusion of the

work showing location, line and level of all structures constructed through this contract. The

plan shall also make reference to easements and boundaries as appropriate. Refer to

Specification Notes.

1 Item $2,500.00 $2,500.00

SUBTOTAL $2,500.00

14.00 MAINTENANCE PERIOD
14.1 Proffessional Photography of project post completion an 1 Item $2,500.00 $2,500.00

SUBTOTAL COSTS OF WORKS (excl. GST) $2,795,938.23

CONTINGENCY (Co - Contribution) $228,505.00

CONSTRUCTION CONTINGENCY $404,250.00

TOTAL COST OF WORKS (incl. GST) $3,428,693.23

APPENDIX (RATE ONLY - NOT INCLUDED IN LUMP SUM TOTAL)

A

The Contractor shall provide an allowance rate per tonne for the removal of clean excavation

material from site to an EPA approved tipping site including transportation (this rate does not

form part of the lump sum tender price).

1 Tonne

B
The Contractor shall provide an allowance rate per tonne for imported (to site) clean fill

material including transportation (this rate does not form part of the lump sum tender price).
1 Tonne

5

PROPOSED FEATURES

PROPOSED MULTI USE COURT

PROPOSED PLAYGROUND

IMPROVEMENT OF EXISTING RIPARIAN AREA

UPGRADED MAINTENANCE VEHICLE GATE

ADDITIONAL CARPARKING

7
8
9
10
11

NEW CONCRETE PATH CONNECTION FROM PEARL AVENUE12
PROPOSED CONCRETE CIRCUIT PATH13
UPGRADED SPORTSFIELD LIGHTING TO IMPROVE LIGHTING LEVELS14

15
RE-ALIGNED RUGBY FIELD AND TRAINING FIELD16
RE-ALIGNED CRICKET PITCH17

EXISTING PRIVATE RESIDENCES6



PROPOSED PLAYGROUND & MULTI-USE  COURT

LEGEND

1 Amphitheatre and climbing wall

2

Multi-use court including:
- Half court basketball court
- Netball ring
- Handball court
- Table tennis table

3 3 x swings including accessible nest swing 
and toddler swing

4 Additional perimeter planting for privacy 
and maintenance reduction around trees 

5 Tower play and older child slide

6 Junior tower play and junior slide

7 Dry creek bed with interactive steppers

8 Accessible and safely located car parking 
to new playground and community area

9 Concrete path with safer access to the 
existing childcare centre

10 Retention of existing trees

 Notes
- Playground will be fenced with the entrance gate 
adjoining the community area.



PROPOSED PLAY EQUIPMENT

‘walking amongst the trees’

PROPOSED PLAY EQUIPMENT

‘walking amongst the trees’



PROPOSED SPORTSFIELD, CIRCUIT PATH & FITNESS EQUIPMENT STATIONS

FITNESS STATION 1

FITNESS STATION 2

FITNESS STATION 2

FITNESS STATION 1



FIRST ONLINE ‘PLAY YOUR WAY‘ - COMMUNITY CONSULTATION DATA
(NOVEMBER 2022)

The current playground is limited for age to older children. A lot of 
toddlers in the area and nearby (childcare centre indicates) so something 

more accessible to both ages groups or across ages for families use? 

Please ensure that slides are accessible to little kids (aged 2-5 years) and 
particularly that ladders or stairs for climbing up are safe. 3 year olds are 
more than capable of using a tall slide often can’t get to it safely.

It is vital that the new playground caters to older kids as well as younger ones. 
Upper primary/early highschool aged kids need a fun outdoor space where they can 

climb, be challenged and have fun.

The equipment chosen caters to a wide demographic consistent 
with broad age range of site users within Somerville Park. The 
tower structure has rope and wall climbing elements, two slides and 
plenty of other play elements integrated into the design as well as 
standalone junior play elements so there’s something for everyone!

Shade has been highly considered throughout Somerville Parks 
playground upgrade, the main element of the tower is partially 
enclosed, providing protection from the harsh sun. Trees will also be 
planted as part of the works, adding to the existing Blue Gum High 
forest vegetation community that Somerville Park is located within. 

The works see the delivery of a fully enclosed circuit track 
around the park and an improved connection between Pearl 

Avenue and the Park.

The playground remains in a similar location with amendments 
made to maximise space and safety, The play area will be bordered 

to create an enclosed playspace and reduce risk.

Consider Shade!! Some sort of covering. Do your best to protect the kids 
and adults against skin cancer. And consider the direction of the sun at all 

times of the day.

It’s in an inconvenient position given the size of the childcare centre

Don’t put it way at the back of the area - no one will know it is there. And 
fence it properly - playgrounds near a road need a safety fence.

Need greater connections to improve access from 
surrounding streets / bush track

Options for older as well as younger kids would be good

There is no shade during summer and too much during winter

More shades from trees

Parramatta should not be building children’s playgrounds without 
appropriate fencing

Q: From the following play element categories, please select the 
option you would most like to see delivered at Somerville Park ?

Sliding + Climbing play elements (31.4%)
- Twisting Slide

 - Junior Slide
 - Rope Course (Spiral and Spider)
 - Enclosed Bridge 

- Boulder Mound

Dynamic + Active (20.9%)
 - Rope Course (Spiral and Spider)
 - Rope Ladder
 - Boulder Mound
 - Steppers

Natural + Adventurous (12.8%)
 - Steppers
 - Enclosed Bridge
 - Twisting Slide

Spin Rock + Swing (9%)
 - Triple Swing
 - Multi Rocker

Crawling + Balancing (24.4%)
 - Boulder Mound
 - Rope Ladder
 - Steppers

A lot of locals use the oval as walking track. 

1
 - Junior Slide2 - Junior Slide2 - Junior Slide - Junior Slide - Junior Slide
 - Rope Course (Spiral and Spider) - Rope Course (Spiral and Spider)3 - Rope Course (Spiral and Spider) - Rope Course (Spiral and Spider) - Rope Course (Spiral and Spider)

 - Rope Course (Spiral and Spider) - Rope Course (Spiral and Spider)3 - Rope Course (Spiral and Spider)
Dynamic + Active (20.9%)
 - Rope Course (Spiral and Spider) - Rope Course (Spiral and Spider)
 - Rope Ladder - Rope Ladder6 - Rope Ladder - Rope Ladder - Rope Ladder

 - Rope Ladder - Rope Ladder6 - Rope Ladder - Rope Ladder - Rope Ladder

 - Boulder Mound7 - Boulder Mound7 - Boulder Mound - Boulder Mound - Boulder Mound
 - Steppers8 - Steppers8 - Steppers - Steppers - Steppers

 - Steppers8 - Steppers8 - Steppers - Steppers - Steppers

 - Steppers - Steppers8 - Steppers - Steppers - Steppers
 - Enclosed Bridge - Enclosed Bridge4 - Enclosed Bridge - Enclosed Bridge - Enclosed Bridge
 - Twisting Slide - Twisting Slide1 - Twisting Slide - Twisting Slide - Twisting Slide

Spin Rock + Swing (9%)
 - Triple Swing - Triple Swing9 - Triple Swing
Spin Rock + Swing (9%)
 - Triple Swing
Spin Rock + Swing (9%)
 - Triple Swing

9

 - Multi Rocker10 - Multi Rocker10 - Multi Rocker - Multi Rocker - Multi Rocker

10

10

8

8

6

3

4

 - Enclosed Bridge 4 - Enclosed Bridge 4 - Enclosed Bridge  - Enclosed Bridge  - Enclosed Bridge 
5

 - Boulder Mound - Boulder Mound5 - Boulder Mound - Boulder Mound - Boulder Mound

5

5

5

1

1

2

1




